
 

S T A T E   O F   C O N N E C T I C U T 
DEPARTMENT OF TRANSPORTATION 

 

2800 BERLIN TURNPIKE, P.O. BOX 317546 

NEWINGTON, CONNECTICUT 06131-7546 

 

Phone:  860-594-3128 

 

September 23, 2016 

 

Subject: Project No. 17-182 

F.A.P.  No. 0006(113) 

             Widening of U.S. Route 6 from Carol Drive to Peggy Lane in the Town of Bristol. 

                       

  

NOTICE TO CONTRACTORS: 

  

This is to notify all concerned and especially the prospective bidders that the bid opening for the 

subject project is still scheduled for September 28, 2016 at 2:00 P.M. in the Conference Room of 

the Department of Transportation Administration Building, 2800 Berlin Turnpike, Newington, 

Connecticut.   

 

Addendum No. 1 is attached  

                                                                       

This Addenda is necessary to revised contract documents.  

 

The Department has established a general mailbox to receive contractor questions.  Please send 

all future questions to DOTContracts@ct.gov 

 

 

 Philip J. Melchionne 
 For: Gregory D. Straka                 

 Contracts Manager 

 Division of Contracts Administration 

mailto:DOTContracts@ct.gov


 

    

SEPTEMBER 23, 2016 

WIDENING OF U.S. ROUTE 6 FROM CAROL DRIVE TO PEGGY LANE 

FEDERAL AID PROJECT NO. OOO6(113) 

STATE PROJECT NO. 17-182 

CITY OF BRISTOL 

 

ADDENDUM NO. 1 

 

 This Addendum addresses the following questions and answers contained on the “CT DOT 

QUESTIONS AND ANSWERS WEBSITE FOR ADVERTISED CONSTRUCTION 

PROJECTS”: 

Question and Answer Nos. 2, 3, 4, 8, 13, 14 and 16. 

  

SPECIAL PROVISIONS 

REVISED SPECIAL PROVISIONS 

The following Special Provisions are hereby deleted in their entirety and replaced with the 

attached like-named Special Provisions: 

 

 ITEM NO. 0202315A – DISPOSAL OF CONTROLLED MATERIALS 

 ITEM NO. 0969064A – CONSTRUCTION FIELD OFFICE, LARGE 

 

 

 

CONTRACT ITEMS 

NEW CONTRACT ITEMS 

ITEM NO. DESCRIPTION UNIT QUANTITY 

0202509 SAW CUT CONCRETE LF 9,000 

0716000 TEMPORARY EARTH RETAINING 

SYSTEM 

SF 15,000 

 

REVISED CONTRACT ITEM 

ITEM NO. DESCRIPTION ORIGINAL 

QUANTITY 

REVISED 

QUANTITY 

0601091A SIMULATED STONE MASONRY 690 SY 700 SY 

 

DELETED CONTRACT ITEM 

ITEM NO. DESCRIPTION ORIGINAL 

QUANTITY 

REVISED 

QUANTITY 

0714050 TEMPORARY EARTH RETAINING 

SYSTEM 

1,304 SF 0 
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PLANS 

NEW PLAN 

The following Plan Sheet is hereby added to the Contract: 

 

04.09-1.A1 TYPICAL STAIRS,  DETAILS - 2 

 

 

REVISED PLAN 

The following Plan Sheet is hereby deleted and replaced with the like-numbered Plan Sheet: 

 

02.01.A1 LIST OF REVISIONS 

 

 

 

 The Detailed Estimate Sheets do not reflect these changes. 

   

 The Bid Proposal Form has been revised to reflect these changes.  

  

 There will be no change in the number of calendar days due to this Addendum. 

  

 The foregoing is hereby made a part of the contract. 

 

17-182 2  
ADDENDUM NO. 1



Rev. Date 1/28/15 

   ITEM #0202315A 

ITEM #0202315A - DISPOSAL OF CONTROLLED MATERIALS 

 

Description: 

 

Work under this item shall consist of the loading, transportation and final off-site disposal/ 

recycling/treatment of controlled materials (excluding dewatering fluids) that have been 

generated from various excavations within the AOEC(s), brought to the WSA and determined to 

be contaminated with regulated substances at non-hazardous levels.  This contamination is 

documented in the reports listed in the “Notice to Contractor – Environmental Investigations”.   

The controlled materials, after proper characterization by the Engineer, shall be taken from the 

WSA, loaded, transported to and treated/recycled/disposed of at a permitted 

treatment/recycle/disposal facility listed herein. 

 

The Contractor must use one or more of the following Department-approved 

treatment/recycle/disposal facilities for the disposal of non-hazardous materials: 

 

Advanced Disposal Services Greentree 

Landfill 

635 Toby Road 

Kersey, PA 15846 

(814) 265-1744; Tony LaBenne 

Allied Waste Niagara Falls Landfill, LLC 

5600 Niagara Falls Boulevard 

Niagara, NY 14304 

(716) 285-3344; David Hanson 

 
Clean Earth of Carteret 

24 Middlesex Avenue 

Carteret, NJ 07008 

(732) 541-8909; Cheryl Coffee 

 
Clean Earth of Philadelphia, Inc. 

3201 S. 61 Street 

Philadelphia, PA 19153 

(215) 724-5520; Mike Kelly 

Clean Earth of Southeast Pennsylvania, Inc. 

7 Steel Road 

Morrisville, PA 19067 

(215) 428-1700; Joe Siravo 

Cranston Sanitary Landfill 

1690 Pontiac Avenue 

Cranston, RI 02920 

(413) 552-3688; Paul Mahoney 

 
 
ESMI of New York, LLC 

304 Towpath Road 

Fort Edward, NY 12828 

(518) 747-5500; Peter Hansen  

58 Industrial Road 

Chicopee, MA 01020 

(413) 592-2081; Alan Desrosiers 

 
ESMI of New Hampshire, LLC 

67 International Drive 

Louden, NH 03307 

(603) 783-0228; Stephen Raper 

(603) 783-0228; Stephen Raper Hazelton Creek Properties, LLC 

280 South Church Street 

Hazelton, PA 18201 

(570) 207-2000; Allen Swantek 

Manchester Landfill 

311 Olcott Street 

Manchester, CT 06040 

(860) 647-3248; Brooks Parker 

  Clinton Landfill 

242 Church Street 

Clinton, MA 01510 

(978) 365-4110; Chris McGown  

 
Ontario County Landfill 

3555 Post Farm Road 

Stanley, New York 14561 

(603) 235-3597; Scott Sampson 
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Phoenix Soil, LLC 

58 North Washington Street 

Plainville, CT 06062 

(860) 747-8888 

Republic Services Conestoga Landfill 

420 Quarry Road 

Morgantown, PA 19543 

 (717) 246-4640; James Kuhn 

 

  

 
Soil Safe, Inc. 

378 Route 130 

Logan Township 

Bridgeport, NJ 08085 

(410) 872-3990 XT. 1123; Mike Kozak 

 

The Southbridge Recycling and Disposal 

Park 

165 Barefoot Road 

Southbridge, MA 01550 

(508) 765-9723; Tracey Markham 

  
 
Ted Ondrick Company, LLC 

58 Industrial Road 

Chicopee, MA 01020 

(413) 592-2565; Alan Desrosiers  

Upton Landfill (former) / Upton Site 

Remediation, LLC 

Maple Avenue 

Upton, MA 

(413) 522-3688 ; Paul Mahoney 

 
  
Red Technologies Soil 

232 Airline Avenue 

Portland, CT 06980 

(860) 342-1022; Christopher Wingdale 

Waste Management  of NH; TLR III Refuse 

Disposal Facility 

90 Rochester Neck Road 

P.O. Box 7065 

Rochester, NY 03839 

(603) 330-2170; Ellen Bellio 

Waste Connections, Inc (Colonie Landfill) 

1319 Louden Road 

Cohoes, NY 12047 

(518) 786-7331; Eric Morales 

 

 

 

The above list contains treatment/recycle/disposal facilities which can accept the waste stream 

generated by the project in quantities that may be limited by their permits and their operations 

restrictions.  It is the responsibility of the contractor to verify that a facility will be available and 

capable of handling the volume as well as the chemical and physical characteristics of material 

generated by the project. 

 

Construction Methods: 

 

A. Material Disposal 

 

The Engineer will sample materials stored at the WSAs at a frequency established by the 

selected treatment/recycling/disposal facilities.  The Contractor shall designate to the Engineer 

which facility it intends to use, as well as the facility acceptance criteria and sampling frequency, 

prior to samples being taken. The Contractor is hereby notified that laboratory turnaround time is 

expected to be fifteen (15) working days.  Turnaround time is the period of time beginning when 

the Contractor notifies the Engineer which facility it intends to use and that the bin within the 

WSA is full and ready for sampling and ending with the Contractor’s receipt of the laboratory 

analytical results.  Any change of intended treatment/recycling/disposal facility may prompt the 
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need to resample and will therefore restart the time required for laboratory turnaround.  The 

laboratory will furnish such results to the Engineer.  Upon receipt, the Engineer will make 

available to the Contractor the results of the final waste characterization determinations.  No 

delay claim will be considered based upon the Contractor’s failure to accommodate the 

laboratory turnaround time as identified above.  

 

The Contractor shall obtain and complete all paperwork necessary to arrange for material 

disposal (such as disposal facility waste profile sheets).  It is solely the Contractor’s 

responsibility to co-ordinate the disposal of controlled materials with its selected 

treatment/recycling/disposal facility(s).  Upon receipt of the final approval from the facility, the 

Contractor shall arrange for the loading, transport and treatment/recycling/disposal of the 

materials in accordance with all Federal and State regulations.  No claim will be considered 

based on the failure of the Contractor’s selected disposal facility(s) to meet the 

Contractor’s production rate or for the Contractor’s failure to select sufficient facilities to 

meet its production rate. 

 

Any material processing (including but not limited to the removal of woody debris, scrap metal, 

pressure-treated and untreated wood timber, large stone, concrete, polyethylene sheeting or 

similar material) required by the Contractor’s selected facility will be completed by the 

Contractor prior to the material leaving the site.  It is solely the Contractor’s responsibility to 

meet any such requirements of its facility.  Any materials removed shall be disposed of or 

recycled in a manner acceptable to the Engineer at no additional cost.  If creosote treated timbers 

are removed, they will be disposed of under the item “Disposal of Contaminated Timber Piles”, 

“Disposal of Contaminated Railroad Ties” or in accordance with Article 1.04.05 in the absence 

of such items.  

 

All manifests or bills of lading utilized to accompany the transportation of the material shall be 

prepared by the Contractor and signed by an authorized Department representative, as Generator, 

for each truck load of material that leaves the site.  The Contractor shall forward the appropriate 

original copies of all manifests or bills of lading to the Engineer the same day the material leaves 

the Project. 

 

A load-specific certificate of treatment/recycling/disposal, signed by the authorized agent 

representing the disposal facility, shall be obtained by the Contractor and promptly delivered to 

the Engineer for each load.  

 

B. Material Transportation 

 

In addition to all pertinent Federal, State and local laws or regulatory agency polices, the 

Contractor shall adhere to the following precautions during the transport of controlled materials 

off-site: 

 

· Transported controlled materials are to be covered sufficiently to preclude the loss of 

material during transport prior to leaving the site and are to remain covered until the 

arrival at the selected treatment/recycling/disposal facility. 
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· All vehicles departing the site are to be properly logged to show the vehicle 

identification, driver’s name, time of departure, destination, and approximate volume, 

and contents of materials carried. 

 

· No materials shall leave the site unless a treatment/recycling/disposal facility willing to 

accept all of the material being transported has agreed to accept the type and quantity of 

waste. 

  

C.  Equipment Decontamination  

 

All equipment shall be provided to the work site free of gross contamination. The Engineer may 

prohibit from the site any equipment that in his opinion has not been thoroughly decontaminated 

prior to arrival. Any decontamination of the Contractor’s equipment prior to arrival at the site 

shall be at the expense of the Contractor. The Contractor is prohibited from decontaminating 

equipment on the Project that has not been thoroughly decontaminated prior to arrival. 

 

The Contractor shall furnish labor, materials, tools and equipment for decontamination of all 

equipment and supplies that are used to handle Controlled Materials. Decontamination shall be 

conducted at an area designated by the Engineer and shall be required prior to equipment and 

supplies leaving the Project, between stages of the work, and between work in different AOEC’s. 

 

The Contractor shall use dry decontamination procedures. Residuals from dry decontamination 

activities shall be collected and managed as Controlled Materials. If the results from dry methods 

are unsatisfactory to the Engineer, the Contractor shall modify decontamination procedures as 

required. 

 

The Contractor shall be responsible for the collection and treatment/recycling/disposal of any 

liquid wastes that may be generated by its decontamination activities in accordance with 

applicable regulations. 

 

Method of Measurement: 

 

The work of “DISPOSAL OF CONTROLLED MATERIALS” will be measured for payment as 

the actual net weight in tons of material delivered to the treatment/recycling/disposal facility.  

Such determinations shall be made by measuring each hauling vehicle on the certified permanent 

scales at the treatment/recycling/disposal facility.  Total weight will be the summation of weight 

bills issued by the facility specific to this Project. Excess excavations made by the Contractor 

beyond the payment limits specified in Specification Sections 2.02, 2.03, 2.05, 2.06, or the 

Contract Special Provisions (as appropriate) will not be measured for payment and the 

Contractor assumes responsibility for all costs associated with the appropriate handling, 

management and disposal of this material. 

 

The disposal of excavated materials, originally anticipated to be controlled materials, but 

determined by characterization sampling not to contain concentrations of regulated chemicals 
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(non-polluted or “clean” materials) will not be measured for payment under this item but will be 

considered as surplus excavated materials and will be paid in accordance with Article 1.04.05. 

 

Any materials stored in the WSAs, and which are reused within Project limits, will not be 

measured for payment under this item.  This material will be paid for under Item 0202318A – 

Management of Reusable Controlled Material or in accordance with Article 1.04.05 in the item’s 

absence. 

 

Equipment decontamination, the collection of residuals, and the collection and disposal of liquids 

generated during equipment decontamination activities will not be measured separately for 

payment.  

 

Any material processing required by the Contractor-selected disposal facility, including the 

proper disposal of all removed materials other than creosote treated wood, will not be measured 

for payment. 

 

 

Basis of Payment: 

 

This work will be paid for at the Contract unit price, which shall include the loading and 

transportation of controlled materials from the WSAs to the treatment/recycling/disposal facility; 

the fees paid to the facility for treatment/recycling/disposal; the preparation of all related 

paperwork; and all equipment, materials, tools, and labor incidental to this work. This unit price 

will be applicable to all of the listed disposal facilities and will not change for the duration 

of the Project. 

 

This price shall also include equipment decontamination; the collection of residuals generated 

during decontamination and placement of such material in the WSA; and the collection and 

disposal of liquids generated during equipment decontamination activities. 

 

Pay Item       Pay Unit 

 

Disposal of Controlled Materials    Ton 
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ITEM #0969064A - CONSTRUCTION FIELD OFFICE, LARGE 
 

Description:  Under the item included in the bid document, adequate weatherproof office quarters 

with related furnishings, materials, equipment and other services, shall be provided by the 

Contractor for the duration of the work, and if necessary, for a close-out period determined by the 

Engineer. The office, furnishings, materials, equipment, and services are for the exclusive use of 

CTDOT forces and others who may be engaged to augment CTDOT forces with relation to the 

Contract.  The office quarters shall be located convenient to the work site and installed in 

accordance with Article 1.08.02. This office shall be separated from any office occupied by the 

Contractor.  Ownership and liability of the office quarters shall remain with the Contractor. 

 

Furnishings/Materials/Supplies/Equipment:  All furnishings, materials, equipment and supplies 

shall be in like new condition for the purpose intended and require approval of the Engineer. 

 

Office Requirements: The Contractor shall furnish the office quarters and equipment as described 

below:  

Description \ Office Size Small Med. Large Extra 

Large 

Minimum Sq. Ft. of floor space with a minimum ceiling height 

of 7 ft.  
400 400 1000 2000 

Minimum number of exterior entrances. 2 2 2 2 

Minimum number of parking spaces. 7 7 10 15 

 

Office Layout: The office shall have a minimum square footage as indicated in the table above, and 

shall be partitioned as shown on the building floor plan as provided by the Engineer.  

 

Tie-downs and Skirting:  Modular offices shall be tied-down and fully skirted to ground level. 

 

Lavatory Facilities:  For field offices sizes Small and Medium the Contractor shall furnish a toilet 

facility at a location convenient to the field office for use by Department personnel and such 

assistants as they may engage; and for field offices sizes Large and Extra Large the Contractor shall 

furnish two (2) separate lavatories with toilet (men and women), in separately enclosed rooms that 

are properly ventilated and comply with applicable sanitary codes. Each lavatory shall have hot and 

cold running water and flush-type toilets. For all facilities the Contractor shall supply lavatory and 

sanitary supplies as required. 

 

Windows and Entrances:  The windows shall be of a type that will open and close conveniently, 

shall be sufficient in number and size to provide adequate light and ventilation, and shall be fitted 

with locking devices, blinds and screens.  The entrances shall be secure, screened, and fitted with a 

lock for which four keys shall be furnished.  All keys to the construction field office shall be 

furnished to the Department and will be kept in their possession while State personnel are using the 

office. Any access to the entrance ways shall meet applicable building codes, with appropriate 

handrails.  Stairways shall be ADA/ABA compliant and have non-skid tread surfaces.  An 

ADA/ABA compliant ramp with non-skid surface shall be provided with the Extra-Large field 

office.  
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Lighting: The Contractor shall equip the office interior with electric lighting that provides a 

minimum illumination level of 100 foot-candles at desk level height, and electric outlets for each 

desk and drafting table. The Contractor shall also provide exterior lighting that provides a minimum 

illumination level of 2 foot-candles throughout the parking area and for a minimum distance of 10 

ft. on each side of the field office. 

 

Parking Facility: The Contractor shall provide a parking area, adjacent to the field office, of 

sufficient size to accommodate the number of vehicles indicated in the table above.  If a paved 

parking area is not readily available, the Contractor shall construct a parking area and driveway 

consisting of a minimum of 6 inches of processed aggregate base graded to drain.  The base material 

will be extended to the office entrance.     

 

Field Office Security:  Physical Barrier Devices - This shall consist of physical means to prevent 

entry, such as: 1) All windows shall be barred or security screens installed; 2) All field office doors 

shall be equipped with dead bolt locks and regular day operated door locks; and 3) Other devices as 

directed by the Engineer to suit existing conditions. 

 

Electric Service: The field office shall be equipped with an electric service panel to serve the 

electrical requirements of the field office, including: lighting, general outlets, computer outlets, 

calculators etc., and meet the following minimum specifications: 

 

A. 120/240 volt, 1 phase, 3 wire 

B. Ampacity necessary to serve all equipment.  Service shall be a minimum 100 amp 

dedicated to the construction field office. 

C. The electrical panel shall include a main circuit breaker and branch circuit breakers of the 

size and quantity required. 

D. Additional 120 volt, single phase, 20 amp, isolated ground dedicated power circuit with 

dual NEMA 5-20 receptacles will be installed at each computer workstation location. 

E. Additional 120 volt, single phase, 20 amp, isolated ground dedicated power circuit with 

dual NEMA 5-20 receptacles will be installed, for use by the Telephone Company. 

F. Additional 120-volt circuits and duplex outlets as required meeting National Electric 

Code requirements.   

G. One exterior (outside) wall mounted GFI receptacle, duplex, isolated ground, 120 volt, 

straight blade. 

H. After work is complete and prior to energizing, the State’s CTDOT electrical inspector, 

must be contacted at 860-594-2240. (Do Not Call Local Town Officials) 

I. Prior to field office removal, the CTDOT Office of Information Systems (CTDOT OIS) 

must be notified to deactivate the communications equipment. 

 

 

 

Heating, Ventilation and Air Conditioning (HVAC): The field office shall be equipped with 

sufficient heating, air conditioning and ventilation equipment to maintain a temperature range of 

68
o
-80

o
 Fahrenheit within the field office. 
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Telephone Service: The Contractor shall provide telephone service with unlimited nation-wide 

calling plan. For a Small, Medium and Large field office this shall consist of the installation of two 

(2) telephone lines: one (1) line for phone/voice service and one (1) line dedicated for the facsimile 

machine. For an Extra-Large field office this shall consist of four (4) telephone lines: three (3) lines 

for phone/voice service and one (1) line dedicated for facsimile machine.  The Contractor shall pay 

all charges. 

 

Data Communications Facility Wiring: Contractor shall install a Category 6 568B patch panel in a 

central wiring location and Cat 6 cable from the patch panel to each PC station, Smart Board 

location, Multifunction Laser Printer/Copier/Scanner/Fax,  terminating in a (Category 6 568B) wall 

or surface mount data jack. The central wiring location shall also house either the data circuit with 

appropriate power requirements or a category 5 cable run to the location of the installed data circuit. 

The central wiring location will be determined by the CTDOT OIS staff in coordination with the 

designated field office personnel as soon as the facility is in place.   

 

For Small, Medium and Large field offices the Contractor shall run a CAT 6 LAN cable a minimum 

length of 25 feet for each computer to LAN switch area leaving an additional 10 feet of cable length 

on each side with terminated RJ45 connectors. For an Extra-Large field office the Contractor shall 

run CAT 6 LAN cables from workstations, install patch panel in data circuit demark area and 

terminate runs with RJ45 jacks at each computer location.  Terminate runs to patch panel in LAN 

switch area.  Each run / jack shall be clearly labeled with an identifying Jack Number. 

 

The Contractor shall supply cables to connect the Wi-Fi printer to the Contractor supplied internet 

router and to workstations as needed.  These cables shall be separate from the LAN cables and data 

Jacks detailed above for the Department network. 

 

The installation of a data communication circuit between the field office and the CTDOT OIS in 

Newington will be coordinated between the CTDOT District staff, CTDOT OIS staff and the local 

utility company once the Contractor supplies the field office phone numbers and anticipated 

installation date.    The Contractor shall provide the field office telephone number(s) to the CTDOT 

Project Engineer within 10 calendar days after the signing of the Contract as required by Article 

1.08.02. This is required to facilitate data line and computer installations.     

 

 

 

 

 

 

 

Additional Equipment, Facilities and Services:  The Contractor shall provide at the field Office at 

least the following to the satisfaction of the Engineer:      
 

Furnishing Description 
Office Size 

Small Med. Large Extra 
Large 
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Quantity 

Office desk (2.5 ft. x 5 ft.) with drawers, locks, and matching 
desk chair that have pneumatic seat height adjustment and dual 
wheel casters on the base. 

1 3 5 8 

Standard secretarial type desk and matching desk chair that has 
pneumatic seat height adjustment and dual wheel casters on 
the base. 

- - - 1 

Personal computer tables (4 ft. x 2.5 ft.). 2 3 5 8 

Drafting type tables (3 ft. x 6 ft.) and supported by wall brackets 
and legs; and matching drafters stool that have pneumatic seat 
height adjustment, seat back and dual wheel casters on the 
base. 

1 1 1 2 

Conference table, 3 ft. x 12 ft. - - - 1 

Table – 3 ft. x 6 ft. - - - 1 

Office Chairs. 2 4 8 20 

Mail slot bin – legal size. - - 1 1 

Non-fire resistant cabinet. - - 2 4 

Fire resistant cabinet (legal size/4 drawer), locking. 1 1 2 3 

Storage racks to hold 3 ft. x 5 ft. display charts. - - 1 2 

Vertical plan racks for 2 sets of 2 ft. x 3 ft. plans for each rack. 1 1 2 2 

Double door supply cabinet with 4 shelves and a lock – 6 ft. x 4 
ft. 

- - 1 2 

Case of cardboard banker boxes (Min 10 boxes/case) 1 1 2 3 

Open bookcase – 3 shelves – 3 ft. long. - - 2 2 

White Dry-Erase Board, 36” x 48”min. with markers and eraser. 1 1 1 1 

Interior partitions – 6 ft. x 6 ft., soundproof type, portable and 
freestanding. 

- - 6 6 

Coat rack with 20 coat capacity. - - - 1 

Wastebaskets - 30 gal., including plastic waste bags. 1 1 1 2 

Wastebaskets - 5 gal., including plastic waste bags. 1 3 6 10 

Electric wall clock. - - - 2 

Telephone. 1 1 1 - 

Full size stapler 20 (sheet capacity, with staples) 1 2 5 8 

Desktop tape dispensers (with Tape) 1 2 5 8 

8 Outlet Power Strip with Surge Protection 3 4 6 9 

Rain Gauge  1 1 1 1 

Business telephone system for three lines with ten handsets, 
intercom capability, and one speaker phone for conference 
table. 

- - - 1 

Mini refrigerator - 3.2 c.f. min. 1 1 1 1 

Hot and cold water dispensing unit.  Disposable cups and 
bottled water shall be supplied by the Contractor for the 

1 1 1 1 
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duration of the project.  

Microwave, 1.2 c.f. , 1000W min. 1 1 1 1 

Fire extinguishers - provide and install type and *number to 
meet applicable State and local codes for size of office indicated, 
including a fire extinguisher suitable for use on a computer 
terminal fire. 

* * * * 

Electric pencil sharpeners. 1 2 2 2 

Electronic office type printing calculators capable of addition, 
subtraction, multiplication and division with memory and a 
supply of printing paper. 

1 1 2 4 

Small Multi-Function Laser Printer/Copier/Scanner/Fax 
combination unit, network capable, as specified below under 
Computer Hardware and Software.   

1 1   

Large Multi-Function Laser Printer/Copier/Scanner/Fax 
combination unit, network capable, as specified below under 
Computer Hardware and Software.   

  1 1 

Field Office Wi-Fi Connection as specified below under 
Computer Hardware and Software 

1 1 1 1 

Wi-Fi Printer as specified below under Computer Hardware and 
Software. 

1 1 1 1 

Digital Camera as specified below under Computer Hardware 
and Software.  

1 1 3 3 

Video Projector as specified below under Computer Hardware 
and Software. 

- - - 1 

Smart Board as specified below under Computer Hardware and 
Software. 

- - - 1 

Infrared Thermometer, including annual third party certified 
calibration, case, and cleaning wipes. 

1 1 1 2 

Concrete Curing Box as specified below under Concrete Testing 
Equipment. 

1 1 1 1 

Concrete Air Meter and accessories as specified below under 
Concrete Testing Equipment as specified below. Contractor shall 
provide third party calibration on a quarterly basis.   

1 1 1 1 

Concrete Slump Cone and accessories as specified below under 
Concrete Testing Equipment. 

1 1 1 1 

First Aid Kit  1 1 1 1 

Flip Phones as specified under Computer Hardware and 
Software. 

- - - - 

Smart Phones as specified under Computer Hardware and 
Software. 

- - - - 

The furnishings and equipment required herein shall remain the property of the Contractor.  Any 

supplies required to maintain or operate the above listed equipment or furnishings shall be 

provided by the Contractor for the duration of the project. 
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Computer Hardware and Software: Field Office Wi-Fi Connection, Wi-Fi Printer, Digital 

Camera(s), Flip Phones, Smart Phones, Multifunction Laser Printer/Copier/Scanner/Fax, Video 

Projectors, and Smart Board(s) as well as associated hardware and software, must meet the 

requirements of this specification as well as the latest minimum specifications posted, as of the 

project advertising date, at Departments web site 

http://www.ct.gov/dot/cwp/view.asp?a=1410&q=563904 

 

Within 10 calendar days after the signing of the Contract but before ordering/purchasing the Wi-

Fi Printer (separate from the Multifunction Laser Printer/Copier/Scanner/Fax), Field Office Wi-Fi, 

Digital Camera(s), Flip Phones, Smart Phones, Multifunction Laser Printer/Copier/Scanner/Fax, 

Video Projector(s) and Smart Board(s) as well as associated hardware, the Contractor must submit 

a copy of their proposed order(s) with catalog cuts and specifications to the Administering 

CTDOT District for review and approval.  The Wi-Fi Printer, Wi-Fi Router, Flip Phones, Smart 

Phones, digital cameras, Projector(s) and Smart Board(s) will be reviewed by CTDOT District 

personnel. The Multifunction Laser Printer/Copier/Scanner/Fax will be reviewed by the CTDOT 

OIS.   The Contractor shall not purchase the hardware, software, or services until the 

Administering CTDOT District informs them that the proposed equipment, software, and 

services are approved. The Contractor will be solely responsible for the costs of any hardware, 

software, or services purchased without approval. 

 

The Contractor and/or their internet service provider shall be responsible for the installation and 

setup of the field office Wi-Fi, Wi-Fi printer, and the configuration of the wireless router as 

directed by the Department. Installation will be coordinated with CTDOT District and Project 

personnel.    

 

After the approval of the hardware and software, the Contractor shall contact the designated 

representatives of the CTDOT administering District, a minimum of 2 working days in advance 

of the proposed delivery or installation of the Field Office Wi-Fi Connection, Wi-Fi Printer, 

Digital Camera(s), Flip Phones, Smart Phones, Multifunction Laser Printer/Copier/Scanner/Fax, 

Video Projectors and Smart Board(s), as well as associated hardware, software, supplies, and 

support documentation. 

 

The Contractor shall provide all supplies, paper, maintenance, service and repairs (including labor 

and parts) for the Wi-Fi printers, copiers, field office Wi-Fi, fax machines and other equipment and 

facilities required by this specification for the duration of the Contract.  All repairs must be 

performed with-in 48 hours.  If the repairs require more than a 48 hours then an equal or better 

replacement must be provided.  

 

Once the Contract has been completed, the hardware and software will remain the property of the 

Contractor.   

First Aid Kit:  The Contractor shall supply a first aid kit adequate for the number of personnel 

expected based on the size of the field office specified and shall keep the first aid kit stocked for 

the duration that the field office is in service.   
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Rain Gauge:  The Contractor shall supply install and maintain a rain gauge for the duration of the 

project, meeting these minimum requirements.  The rain gauge shall be installed on the top of a 

post such that the opening of the rain gauge is above the top of the post an adequate distance to 

avoid splashing of rain water from the top of the post into the rain gauge.  The Location of the 

rain gauge and post shall be approved by the Engineer.  The rain gauge shall be made of a 

durable material and have graduations of 0.1 inches or less with a minimum total column height 

of 5 inches.  If the rain gauge is damaged the Contractor shall replace it prior to the next 

forecasted storm event at no additional cost. 

 

Concrete Testing Equipment: If the Contract includes items that require compressive strength 

cylinders for concrete, in accordance with the Schedule of Minimum Testing Requirements for 

Sampling Materials for Test, the Contractor shall provide the following equipment. 

 

 A) Concrete Cylinder Curing Box – meeting the requirements of Section 6.12 of the 

Standard Specifications. 

 

 B) Air Meter – The air meter provided shall be in good working order and meet the 

requirements of AASHTO T 152.    

  

 C)  Slump Cone Mold –  Slump cone, base plate, and tamping rod shall be provided in 

like-new condition and meet the requirements of AASHTO T119, Standard Test Method for 

Slump of Hydraulic-Cement Concrete.     

 

All testing equipment will remain the property of the Contractor at the completion of the project. 

 

Insurance Policy:  The Contractor shall provide a separate insurance policy, with no deductible, in 

the minimum amount of five thousand dollars ($5,000) in order to insure all State-owned data 

equipment and supplies used in the office against all losses.  The Contractor shall be named insured 

on that policy, and the Department shall be an additional named insured on the policy. These losses 

shall include, but not be limited to: theft, fire, and physical damage.  The Department will be 

responsible for all maintenance costs of Department owned computer hardware.  In the event of 

loss, the Contractor shall provide replacement equipment in accordance with current Department 

equipment specifications, within seven days of notice of the loss.  If the Contractor is unable to 

provide the required replacement equipment within seven days, the Department may provide 

replacement equipment and deduct the cost of the equipment from monies due or which may 

become due the Contractor under the Contract or under any other contract.  The Contractor's 

financial liability under this paragraph shall be limited to the amount of the insurance coverage 

required by this paragraph.  If the cost of equipment replacement required by this paragraph should 

exceed the required amount of the insurance coverage, the Department will reimburse the 

Contractor for replacement costs exceeding the amount of the required coverage. 

 

Maintenance: During the occupancy by the Department, the Contractor shall maintain all 

facilities and furnishings provided under the above requirements, and shall maintain and keep the 

office quarters clean through the use of weekly professional cleaning to include, but not limited 

to, washing & waxing floors, cleaning restrooms, removal of trash, etc.  Exterior areas shall be 

mowed and clean of debris. A trash receptacle (dumpster) with weekly pickup (trash removal) 
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shall be provided.  Snow removal, sanding and salting of all parking, walkway, and entrance 

ways areas shall be accomplished during a storm if on a workday during work hours, 

immediately after a storm and prior to the start of a workday.  If snow removal, salting and 

sanding are not completed by the specified time, the State will provide the service and all costs 

incurred will be deducted from the next payment estimate. 

 

Method of Measurement: The furnishing and maintenance of the construction field office will be 

measured for payment by the number of calendar months that the office is in place and in operation, 

rounded up to the nearest month. 

 

There will not be any price adjustment due to any change in the minimum computer hardware 

and software requirements. 

 

Basis of Payment: The furnishing and maintenance of the Construction Field Office will be paid 

for at the Contract unit price per month for “Construction Field Office, (Type),” which price shall 

include all material, equipment, labor, service contracts, licenses, software, repair or replacement of 

hardware and software, related supplies, utility services, parking area, external illumination, trash 

removal, snow and ice removal, and work incidental thereto, as well as any other costs to provide 

requirements of this specified this specification. 

 

 

 

 Pay Item Pay Unit 

 Construction Field Office, (Type) Month 
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